COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION

Paper Mill Road School Zone
Sope Creek Elementary School
Project No. E6110

April 9, 2012

ADDENDUM NO. 1

Proposals Received Until April 12, 2012 — 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall
acknowledge receipt of this addendum and must use the attached revised bid schedule of items
stamped Addendum No. 1.

L PREBID CONFERENCE
Minutes of the Prebid Conference held on Monday, April 2, 2012, are attached.

NOTE: Addenda, including plan holder lists, will be posted online at the following websites for
Cobb Purchasing and Cobb DOT: http:/purchasing.cobbcountyga.gov/bid-list. htm and
http://dot.cobbcountyga.gov/bid-rfp.htm. Receipt of addenda must be acknowledged in the bid
document. It is the bidder's ultimate responsibility to ensure that they have all applicable
addenda prior to bid submittal and to utilize the latest bid schedule.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid
package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb
County Purchasing Department.

QUESTIONS/ANSWERS

Q. There is no pay item for convert existing catch basin to a manhole. Is this to be included
in grading complete?

See revised bid schedule.

There is no pay item for new structure A-2 (new drop inlet)?

Included in pay item 668-2100.

Are the stumps of trees cleared by others going to be removed prior to construction?

Stumps shall be removed by the Contractor during construction of this project.
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18 QUESTIONS/ANSWERS (continued)

Q. There are two line items in bid schedule for retaining wall, “’Line item #35 -30 CY Class

A Concrete, Incl reinf steel for R Wall #1 and Line Ttem # 155 — 80 CY Class A concrete
for Sdwk & R wall incl reinf steel”, while plan reflected only one sidewalk turn up wall
@ STA 48+00, 36.46° RT. Please provide proposed location for retaining wall # 1. We
also do not found the profiles (Wall envelope) for any wall. Please provide profiles for
both walls.

Please see revised bid schedule. There is only one wall on this project.

There are one label “BY OTHERS BEGIN MILLING AND OVERLAY STA
45+18.37°’ on drawing no. 13-01. Plan does not reflected perimeter of that work. We
assume that only overlay for School driveway is included in contract while milling and
overlay for Paper mill road including proposed turn lane is not part of this coniract.
Please clarify, is it right?

Yes.

Wall envelope and specs do not provided in plan and document. Please provide wall
envelope (Profile) and specs on what type of finish does this turn up sidewalk wall
receive at STA 48+007

A. Please see cross-sections. Ashlar finish.
BID SCHEDULE
DELETED:

Pay Item #500-3800, Class A Concrete, Incl Reinf Steel, 0 CY
Pay Item #611-8000, Adjust Catch Basin to Grade, 1 EA

ADDED:
Pay Item #611-3005, Reconstruct Caich Basin to Junction Box, I EA

REVISED:
Pay ltem #500-3904, Class A Conc for SDWK & Ret. Wall Incl Reinf Steel, 30CY

Questions should be sent via email, no later than 2:00 p.m. on Monday, April 9, 2012, to
purchasing@cobbcounty.org

ADDENDUM NO.
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Michiael C. Cates, PE.
Prg-Construction Engineer

MSC/RIG/jan
cc: Electronic copies:
Cobb County Purchasing (w/hard copy)
Bob Galante, CCDOT Construction
Brook Martin, CCDOT Operations
ssell Cooke, CCWS
elly, CCDOT Construction
oe Alexander, CCDOT Construction
Jeff Neiswender, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Donna Camp, CCDOT Construction
Bryan Ricks, CCDOT, Engineering
Kristen Orton, CCDOT Engineering
Lynn Lambert, CCDOT Engineering
Dyan Merced, CCDOT Engineering
David Muller, CCDOT Utility Coordinator, Construction
Attachment: Prebid Minutes & Revised Bid Schedule




Paper Mill Road School Zone
Sope Creek Elementary School
Project No. E8040
PREBID CONFERENCE
Bid Date: April 12, 2012 — 12:00 Noon Local Time

DATE:

April 2, 2012

ATTENDEES: See Attached Sign-in Sheet

MEETING MINUTES:;

(1)

2
)

This is the Prebid Conference for Cobb DOT PROJECT NO. L8040, Paper Mill Road School
Zone/Sope Creek Elementary School, Bids will be received until 12:00 noon on April 12, 2012, at
Cobb County Purchasing Department, 1772 County Services Parkway, Marietta, Georgia. Bids will
be opened and read aloud at 2:00 p.m. at the Cobb County Purchasing Department, 1772 County
Services Parkway.

NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE, Those received late will
be unopened. All bidders must be on record with Cobb County as having purchased plans and
specifications. All bids shall be submitted on the Bid Proposal Form. Any revisions made on the outside
of the envelope will not be accepted.

Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing
and Cobb DOT: http./ipurchasing.cobbcountyga.gov/bid-list. hiim and hitp.//dot.cobbcountyga. gov/bid-
rip.htm . Receipt of addenda must be acknowledged in the bid document. It is the bidder’s ultimate
responsibility (o ensure that they have all applicable addenda prior to bid submittal and to utilize the latest
bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether
any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined
by the Engineer, particularty if these unbalanced amounts are substantial and contrary to the interest on the
County,

DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.

The completion date for this project is 90 consecutive calendar days after issuance of the Notice to
Proceed.

Minutes of this meeting and any revisions will be issued as Addendum No. 1.
Introduction of Special Representatives in attendance,
Project Description:

Project consists of adding a 100° decel lane with a 75’ foot taper into Sope Creek Elementary School.
Paper Mill Road will be resurfaced and restriped to accommodate a two way left turn lane from Old
Paper Mill Road to Westbury Park Drive. Sope Creek Elementary School driveway will be widened
to accommodate a left turn lane.

Payment will be made monthly based on approved invoices.

Cobb County Water System work is involved on this project. Only contractors or sub-contractors who
have been prequalified with Cobb County Water System are allowed to perform water and sewer
relocation work associated with this project. Bidders or their water/sewer subcontractor are reguired to
have a State of Georgia Utility Contractor License.

ADDENDUM NO.
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Bid Proposal and Contract Documents:
A Notice of Intent is not required on this project.
The Contractor must meet the current bid requirements of the Georgia Department of Transportation.

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor
and/or its subcontractor(s) that will perform utility work must have a valid State of Georgia Utility
Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

The Contractor and their subcontractors are required to be in compliance with the "Georgia Security and
Immigration Compliance Act." The Contractor must execute and submit at the time of the bid the
"Contractor Affidavit and Agreement,"” (Page 1.15) or bid will be determined non-responsive and will be

disqualified.

The Contractor must submit a DBE participation report to the County prior to beginning work on the
project. A monthly DBE utilization report must be submitted with each monthly invoice. A final
DBE report must be submitted at the end of the project. If DBE participation changes during the course of
the project, an updated participation report must be submitted to the County at the time of such change.
The County strongly supports DBE participation in all contracts.

DBE firms must be certified with the Georgia Department of Transportation's Equal Employment
Opportunity (EE0) office.

Utility Issues:
Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor’s responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from
liquidated damages.

'This project is considered by the UPC to be a small ticket item.
Right-of-Way:

All Parcels have been acquired.

ADDENDUM No . 1
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(7 Special Items to Note:

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of concrete.

All storm drain shall be R.C.P., side drain pipe may be per GDOT selection chart.

If required the Contractor shall take three-point levels on Widening and Reconstruction Projects and obtain
the Engineer’s approval of the “best fit” profile and cross slope, to minimize leveling requirements of the
existing roadway. The Contractor must get the Engineer’s approval of the proposed best fit before
beginning widening and reconstruction. This will also apply to all walls, contractor shall layout walls
before constructing them to get Engineers approval.

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod,
seeded grass shall be replaced with seed. There is a pay item for sod to be used in yards and beauty strip.

Trees outside of construction limits are to be removed only as directed by the Engineer.

Contractor will be required to mow grass no less than once a month until final acceptance.
(8) Review:

Section 150 Traffic Control

Section 150.08 Enforcement

9) Questions and Answers:

(10)  Questions should be sent via email, no later than 2:00 p.m. on Monday, April 9, 2012, to
purchasing@cobbcounty.org /

MSC/RIG/jan

ADDENDUM NO. 1
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Coblb County Program Management Information Svstem

Depariment of Transpertation

Bid Schedule of Hems - Project Detail
4102012 10:16:26AM

Page 1 of 7

Contract No: C 000343 Vendor
Project No: E804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature:
Group:MSC MISCELLANEQUS
Line | Approx | |
Ne. ‘ Quant, | Hern Unit Price | Amount
1.06 | 205-0100 :
5] LS | CONSTRUCTION ALLOWANCE ‘FIXED £75,000.00
8.00 ,634-1201
0 EA  RIGHT OF WAY, PROPERTY LINE IRON PIN
! 2.00 1 999.3015 : ?
15 | EA | SPLOST SIGN INSTALLATION, HARDWARE, POSTS $100.00 | $200.00
‘ 2.00 [ 999-3025 !
20 EA i PEACH ROAD SIGN INSTALLATION, HARDWARE/POST :$100.00 - $200.00
| TOTAL MISCELLANEOUS
1.18 ADDENDUM NO. 1



Cobb County Program Management Information Sysiem

Department of Transportation

Bid Schedule of ltems - Project Detail

41072012 10:24:34AM Page 2 of 7
Contract No: C 000543 Vendor:
Project No: 12804 SOPE CREEK FELEMENTARY PAPER MILL ROAD Signature:
Group:R0OE RETAINING WALIL NO. 1
fine : Approx
No. | Quant. e ; Unit Price : Amount
: 10.00 £ 205-0074
25 10} 4 : EXCAVATION - UNDERCUT :
10.00 . 207-0203 ;
! i P i
36, cYy , FOUND BKFILL MATL, TP 11 ;
: | i
' TOTAL RETAINING WALL NO. 1

ADDENDUM NO. 1



Cobb County Program Management Information System

Department of Transportation

Bid Schedule of ltlems - Project Detait

41072012 10:24:34AM Page 3 of 7
Contract No: C 000543 Vendor:
Project No: 804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature:
Group:TOl ROADWAY
Line Approx i
No. Quant. | ltem Unit Price | Amount
L.00 F150-1000
35 LS | TRAFFIC CONTROL
|
1.00 1630232
1
40 ACR | TEMPORARY GRASSING
15.00 F163-0240
45 TON  IMULCH
1.00 | 163-0300
50 EA | CONSTRUCTION EXIT
100.00 - 1630550
55 EA  CONSTRUCT & REMOVE INLET SEDIMENT TRAPS
|
5000 | 165-0030
60 LF | MAINTENANCE OF TEMPORARY SILT FENCE - TP ¢ i
£,00 L 165-0101A f
65 EA  : MAINTENANCE OF CONSTRUCTION EXIT
100.00 165-0105 f
70 EA ; MAINTENANCE OF INLET SEDIMENT TRAPS ‘ :
100.00 1171-0030
75 LE | TEMPORARY SILT FENCE, TYPE C
£.00 - 210-0100
80 LS | GRADING COMPLETE
1,450.00 1310-5100
85 SY ' GRAGGR BASE CRS, 10 INCH, INCL MATL
15.00 L 402-1802
90 TON ! RECYCLED ASPH CONC PATCHING INCL BIT MATL & H LIME
15.00 | 402-1812
95 TON | RECYCLED ASPH CONC LEVELING,INCL BIT MAT & HYD 1IM

1.20

ADDENDUM NO. 9



Cobb County Proerian Management Informafion Sysiem

Department of Transportation

Bid Schedule of ltems - Project Detail

4/10/2012 HE24:34AM Paged of 7
Contract No: C 000543 Vendor:
Project No: E804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature:

Group: 701 ROADWAY
Line Approx i ;
No. Quant. ! Item Unit Price Amount
810.00 £402-3910
100 | SY  [RECYC 15" ASP CON 12.5MM SPRPPAVE GP2 INC BM & HL |
i 1 ;
’ 1,300.00 402-4012
105 SY  RECYC2" ASP CON 19MM SPRPAVE GP1 OR 2 INC BM & HL.
1,300.00 1 402-4310
1o SY | RECYC 4" ASPH CONC 25MM SPRPAVE GP1OR 2 INCL BM&HL
[ 225.00 | 413-1000
15 GAL | BITUM TACK COAT
!
i 345.00  432-5010
120 SY  MILL ASPHALT CONC PVYMT, VARIABLE DEPTH
85.00 4410104
125 SY | CONCSIDEWALK, 4 IN
? 1.00 44141012
130 | EA  : CURB CUT WHEELCHAIR RAMPS TP 3
| ;
| 675.00 4416216 ‘
135 ' LF CONC CURB & GUTTER, 8 IN X 24 IN, TP 2
C o 2,500.00 | 4461002
140 LF | PVMT REINF FABRIC STRIPS, TP 2, INCL BITUM BINDER
| 5.00 | 500-3205
145 - CY . CLASS B ROAD WIDENING CONCRETE
| 30.00 " 500-3904
150 CY ' CLASS A CONC FOR SDWK & RIET. WALL INCL REINF STEEL
: 15.00 ' 550-1180
155 LF | STORM DRAIN PIPE, 18 1N, H 110
1.00 611-3005
160 EA  RECONSTR CATCH BASIN TO JUNCTION BOX

1.21

ADDENDUM NO. 1



Cobb County Program Management Information Svstem

Department of Transportation

Bid Schedule of ltems - Project Detail

H/10/2012 1124:34AM Page Sof 7
Contract No: C 000543 Vendor:
Project No; £804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature:

Group:TOl ROADWAY

Line Approx : :
No. : Quant. j Item j Unit Price : Amaournt
300.00 L 615-1200
165 | LF  : DIRECTIONAL BORE
i i Dese: 7 INCH
58.00 ' 636-1020
170 ‘ SF HWY SIGNS, TP | MATL-REFL SHEETING, TP 3
! .
1 84,00 | 636-2005 |
175 | LF | PAINTED "U* CHANNEL POST, TP 3
| i
; 1.00 . 6393004
180 EA  STEEL STRAIN POLE, TP IV :
! Desc: W/35 I'T MAST ARM (FOR FOUNDATION & INSTALL O
i 1.00 F639.3004
185 | EA | STEEL STRAIN POLE, TP IV
! ! Desc: W/50 FT MAST ARM (FOR FOUNDATION & INSTALL O |
5 1.00  639-3004 : |
190 EA  STEEL STRAIN POLE, TP 1V ; i
Desc: W/60 FT MAST ARM (FOR FOUNDATION & INSTALL G '
100,00 ' 643-3000
195 | LF | ORANGE SAFETY FENCE
: 1.00 - 647-1000
200 LS | TRAFFIC SIGNAL INSTALLATION
| 700 653-0120
205 EA  THERMOPLASTIC PVMT MARKING, ARROW, TP 2
- 2.00 ' 653-0130
210 EA | THERMOPLASTIC PYMT MARKING, ARROW, TP 3
170.00 | 653-1501
215 LF , THERMOPLASTIC SOLID TRAFFC STRIPE, § IN,WHITE
250.00 ©653-1502

220 | LF "THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLW

1.22 ADDENDUM NO. 1



Cobb County Program Management laformation System

Department of Transportation

Bid Scheduie of Hems - Project Detail

4/10/2012 10:24:34AM Page 6 of 7
Contract No: C 000543 Yendor:
Project No: E804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature:

Group:TO! ROADWAY

l.ine Approx ;
No. Quant. : rem ! Unit Price ; Amount
: 59.00 | 653-1704 _ !
225 | LF | THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE |
1 61000 | 653-1804 ‘3
230 LF | THERMOPLASTIC SOLID TRAFFIC STRIPE, & IN, WHITE '
140.00 653-6004
235 SY | THERMOPLASTIC TRAF STRIPING, WHITE
; 1.00 £ 668-2100
240 EA  :DROPINLET,GP I
i I
| 1.00 700-6910
245 ACR  'PERMANENT GRASSING
| E
‘ 10 700-7000
250 TON | AGRICULTURAL LIME
50.00 - 700-8000
255 TON  FERTILIZER MIXED GRADE 5
1 5000 . 700-8100
260 LB FERTILIZER NITROGEN CONTENT j
! ! g
L150000 702-0724 !
265 | SY | FESCUE SOD
| 95.00 7162000
270 | SY | EROSION CONTROL MATS, SLOPES
‘ 6.00 9381100
275 EA  INTERSECTION VIDEO DETECTION SYSTEM ASSY, TYPE A

TOTAL ROADWAY

1.23

ADDENDUM NO. 1



Cobb County Program Management Information System

Department of Transportation

Bid Schedule of tems - Project Detail

4/10/2012 10:24:34AM

Page 7 of 7

Contract No: C (00543 Vendor;
Project No: E804 SOPE CREEK ELEMENTARY PAPER MILL ROAD Signature:
Group: W0l WATER
Line Approx |
No. Quant. llem Unit Price Amount
1.00 L 660-C494
280 | EA  ; ADJUST EXISTING MH TO GRADE IN PAVEMENT 0-1 FT,
: :
| 5.00 | 672-C135
285 EA ' ADJUST EXISTING VALVE BOX TO GRADI IN PAVEMENT
? 1.00 | 672-C156
i |
200 EA | ADJUST EXISTING VALVE BOX TO GRADE QUT OF PAVEMENT :
Z i 1
1.00 ! 674-C031 EFIXE‘D |
295 ¢ LS  : UTILITY ALLOWANCE ; 1$5,000.00.
| | i
' TOTAL  waTeR
TOTAL MISCELLANEOQUS
TOTAL RETAINING WALL #1
TOTAL ROADWAY
GRAND TOTAL E8040
FINAL PAGE
ADDENDUM NO. 1



